



Tuesday, November 13, 2018

## Asphalt Overlay Construction RFP 2018-10



Decco Contractors-Pvaing, Inc			
VENDOR INFORMATION			
Signed	Bid Security	Insurance	Check-off List
Yes	Yes	Yes	Yes
A. South Klenc Rd		# of Days:	7
Flat Asphalt Fee	Fees for Delivery	Labor	Total for all
\$232,392.11	\$26,680.50	\$31,976.14	\$291,348.75
B. Ervin Beek Rd		# of Days:	11
Flat Asphalt Fee	Fees for Delivery	Labor	Total for all
\$142,729.79	\$21,820.55	\$40,400.56	\$204,950.90
C. Rocky Creek Rd		# of Days:	6
Flat Asphalt Fee	Fees for Delivery	Labor	Total for all
\$73,670.85	\$11,262.81	\$20,800.76	\$105,734.42
Reference Check		Project Start Date	
Yes		As weather permits	
Total Days Needed	# of Truck Available	Record # of days	# of Employees
24	14	20	80
Available Employees	Years in Business	# of Home/Branch Offices	Type of Organization
25	48	Missing Page	Missing Page

Tomlinson Asphalt Co. Inc.			
VENDOR INFORMATION			
Signed	Bid Security	Insurance	Check-off List
Yes	Yes	Yes	Yes
A. South Klenc Rd		# of Days:	5 Working Days
Flat Asphalt Fee	Fees for Delivery	Labor	Total for all
\$204,000.00	\$15,237.00	\$50,988.00	\$270,225.00
B. Ervin Beek Rd		# of Days:	10
Flat Asphalt Fee	Fees for Delivery	Labor	Total for all
\$121,000.00	\$12,600.00	\$39,300.00	\$172,900.00
C. Rocky Creek Rd		# of Days:	7
Flat Asphalt Fee	Fees for Delivery	Labor	Total for all
\$65,200.00	\$7,900.00	\$23,970.00	\$97,070.00
Reference Check		Project Start Date	
Yes		12/1/2018	
Total Days Needed	# of Truck Available	Record # of days	# of Employees
22	10	22	37
Available Employees	Years in Business	# of Home/Branch Offices	Type of Organization
12	44	1	Professional Corp.

APAC-Central, Inc			
VENDOR INFORMATION			
Signed	Bid Security	Insurance	Check-off List
Yes	Yes	Yes	Yes
A. South Klenc Rd		# of Days:	4
Flat Asphalt Fee	Fees for Delivery	Labor	Total for all
\$169,806.00	\$17,250.00	\$38,394.00	\$225,450.00
B. Ervin Beek Rd		# of Days:	8
Flat Asphalt Fee	Fees for Delivery	Labor	Total for all
\$110,334.00	\$16,425.00	\$36,461.00	\$163,220.00
C. Rocky Creek Rd		# of Days:	5
Flat Asphalt Fee	Fees for Delivery	Labor	Total for all
\$53,718.00	\$8,025.00	\$24,160.00	\$85,903.00
Reference Check		Project Start Date	
Yes		11/20/2018	
Total Days Needed	# of Truck Available	Record # of days	# of Employees
17	20	3 weeks	23
Available Employees	Years in Business	# of Home/Branch Offices	Type of Organization
23	38	4	Professional Corp

Hutchens Construction			
VENDOR INFORMATION			
Signed	Bid Security	Insurance	Check-off List
Yes	Yes	Yes	Yes
A. South Klenc Rd		# of Days:	4
Flat Asphalt Fee	Fees for Delivery	Labor	Total for all
\$160,925.00	\$30,418.75	\$54,675.25	\$239,739.00
B. Ervin Beek Rd		# of Days:	6
Flat Asphalt Fee	Fees for Delivery	Labor	Total for all
\$99,425.00	\$18,793.75	\$57,666.50	\$175,885.25
C. Rocky Creek Rd		# of Days:	6
Flat Asphalt Fee	Fees for Delivery	Labor	Total for all
\$50,471.00	\$8,063.05	\$41,915.55	\$100,449.60
Reference Check		Project Start Date	
Yes		11/26/2018	
Total Days Needed	# of Truck Available	Record # of days	# of Employees
15 Weather Pending	as many needed, lease company	15-20	125
Available Employees	Years in Business	# of Home/Branch Offices	Type of Organization
20-Jul	57	2	Professional Corp.